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Marlena R Guhlke, R.S. 
Project Manager, Environmental Scientist 
 
Education: 
B.A., Environmental Quality Measurement, Central Washington University, 1974 
 
Professional Registrations: 
Registered Sanitarian: Washington State, 1975 
 
 
Distinguishing Qualifications: 

• Extensive experience with regulatory compliance, permitting processes, and public 
involvement  

• Experience with NEPA/SEPA process, environmental impact statements (EIS), 
environmental checklists, and the Energy Facility Site Evaluation Council (EFSEC) 
permitting process for power projects in Washington State  

• Lincoln County (Washington) Environmental Health Director for 14 years 
 
Relevant Experience:   
Ms. Guhlke is an Environmental Services Manager in CH2M HILL's Spokane Office. She has 
worked at CH2M HILL as a project manager and task leader on a variety of projects and has 
extensive experience with regulatory compliance, permitting processes, environmental 
evaluations, and public involvement. She has 30 years experience working with governmental 
agencies, including the Washington State Department of Ecology, Washington State 
Department of Health, local City and County Planners, Fish & Wildlife, and the Corps of 
Engineers. Ms. Guhlke worked for Lincoln County for 17 years before coming to CH2M HILL, 
14 of those years as the Environmental Health Director.  
 
Representative Projects:  
Task Leader, Post Street Bridge, JARPA and NEPA/SEPA Permitting, City of Spokane, 
Washington (2004, ongoing). Task leader managing permitting, including the preparation of a 
Joint Aquatic Resources Application (JARPA) and compliance of NEPA/SEPA. Conducted a 
fatal flaw permitting review of two bridge types to assist the City select the appropriate bridge 
design. JARPA permitting includes a Hydraulic Project Approval, Shorelines Permit, Section 
404 and Section 401. NEPA/SEPA work includes cultural and historical resource information in 
accordance with Section 106 and updating a Section 4(f) Evaluation related to impacts on city 
parklands. Coordinating work with WSDOT, FHWA, City of Spokane, and other regulatory 
agencies.  
 
Project Manager, Monroe/Lincoln Streets Connector Project, JARPA and NEPA/SEPA 
Permitting, City of Spokane, Washington (2004, ongoing). Project manager of permitting, 
including the preparation of a Joint Aquatic Resources Application (JARPA) and compliance of 
NEPA/SEPA.  JARPA permitting includes a Hydraulic Project Approval, Shorelines Permit, 
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Section 404 and Section 401. NEPA/SEPA work includes cultural and historical resource 
information in accordance with Section 106 and updating a Section 4(f) Evaluation related to 
impacts on city parklands. Coordinating work with WSDOT, FHWA, City of Spokane, and 
other regulatory agencies.  
 
Project Manager, Goodrich, WastewaterEngineering Report, Slug Discharge Control Plan, 
Industrial Hygiene Air Sampling and Air Permitting, 2004. Project Manager for preparation of 
an Engineering Report for a State Waste Discharge Permit from Department of Ecology 
(Ecology). Approved immediately upon submittal to Ecology. Project Manager for preparation 
of a slug discharge control plan associated with the engineering report.  Project Manager for air 
sampling that was conducted at specific work areas to determine the safety of these work 
environments for plant workers. Project manager for modeling plant emissions (particulates) 
that was required for an air quality permit from the Spokane Air Pollution Control Authority 
(SCAPCA). 
 
Task Leader, Graham Road Landfill, Application for Water Right Change, Waste 
Management, Inc., Spokane County, 2003-2004. Led the preparation of the application for a 
water right change, in coordination with Waste Management Inc of Spokane and Waste 
Management's attorney. The application was submitted to the Spokane County Conservancy 
Board and then to Ecology. The application included discussion on "beneficial use" and 
exemption information, a complete and fully executed form related to Application for 
Change/Transfer of Water Right, and supporting documentation for the water right change. The 
water right changes included the addition of a "purpose of use" (adding the purpose of 
industrial use, moving a portion of the "place of use") allowing the water to be used at multiple 
locations at the Graham Road facility, and acknowledgment that the "point of withdrawal" had 
changed from the prior well to a new well constructed in 2001. An historical accounting and 
drawings were prepared to support the application.  
 
Task Leader, Stevens County Solid Waste Management Plan, Stevens County, 2003-2004. 
Managed data gathering and preparation of the Washington State Utilities and Transportation 
Commission (WUTC) cost assessment form, and assisted in the preparation the Solid Waste 
Management Plan Update 2004 for the County. The plan looked at existing conditions, needs and 
opportunities, evaluations of the options, recommendations and implementation. The plan 
addressed waste characterization, waste reduction, recycling, landfill operations, transfer 
stations and drop box sites, and special wastes. Coordinated a financial cost analysis for a 20-
year period to determine if the tipping fee was set at a rate that would accommodate operating, 
closure, and post-closure costs expected to be incurred by the County. Prepared a SEPA 
checklist.  
 
Task Leader, Solid Waste Permit Application for Cells 2 and 3, Stevens County, 2004. Led 
preparation of a solid waste permit application that focused on the expansions cells (Cell 2 and 
Cell 3) at the Stevens County Landfill that also included demonstration that the Moderate Risk 
Waste (MRW) program met the new regulations under WAC 173-351. As part of the 
application, the Solid Waste Program Operations and Maintenance Plan and Closure/Post 
closure plan were updated. Prepared a SEPA checklist.  
 



Task Leader, Environmental Assessment and Audit, Itron, Spokane, 2003–2004. Assisted with 
the management of Phase I Environmental Site & Compliance Assessment for the Spokane facility. 
CH2M HILL prepared reports for five facilities, one in Spokane, one in Trois Rivieres (Quebec), 
and three in Waseca (Minnesota). For each site, this work included a records review/historic 
map review, site reconnaissance, interviews and preparation of a Phase I ESA. 
  
Task Leader, City of Spokane Fluoridation Study, Spokane, Washington, 2004. Led the 
permitting review of seven water supply sites within the city that might be considered for 
fluoridation systems. Determined that only one site required environmental permits and all 
sites needed special use permits or updates to existing special use permits.  
 
Environmental Scientist, ICWEA Consulting Support, CH2M HILL Hanford Group, 
Richland, Washington, 2003. Providing assistance to CHG Tank Farms Closure team in 
strategy development and closure plan document preparation related to the closure of single-
shell tanks. These component closure activity plans address regulatory requirements in 
accordance with Hanford Federal Facility Agreement and Consent Order (HFFACO) Milestone M-
45-00, Washington Administrative Code (WAC) 173-303, "Dangerous Waste Regulations," and the 
Resource and Conservation Act (RCRA) Permit for the Treatment, Storage, and Disposal of Dangerous 
Waste, Rev. 7, referred to as the "Site-Wide Permit." Also provided oversight and guidance 
related to the SEPA/NEPA process for the accelerated closure of single-ll tanks, including 
review of EIS data packages.  
 
Task Leader, Application for Site Certificate, Kittitas County Wind Project and Wildhorse 
Wind Project, Zilkha, 2003 and ongoing. Led the preparation of the public services, recreation, 
and land use sections for an Application for Site Certification for both of these wind projects. 
This document was submitted to the Energy Facility Site Evaluation Council (EFSEC). 
Information from these document sections were used to conduct an environmental analysis and 
used to prepare a draft and final EIS for both projects. 
  
Project Manager, NPDES Permitting, TransAlta Centralia, LLC, Centralia, Washington, 2003. 
Managed the preparation of an Engineering Report, Process Effluent Discharge to Big Hanaford 
Creek and On-site Irrigation and Hydrogeologic Report for TransAlta Centralia Generation, LLC. 
The Engineering Report provided information related to discharging process effluent (cooling 
tower blowdown, stormwater, and low volume wastes) to Big Hanaford Creek and onsite 
irrigation near Centralia, Washington, in support of an NPDES permit. The Hydrogeologic 
Report documented the current condition of the hydrogeologic environment at two land 
application sites near the generation facility and was prepared in accordance with Ecology 
Publication No. 96-02, Implementation Guidance for the Ground Water Quality Standards. The 
technical information in this report was used by Ecology to assess the suitability of these sites 
for land application of wastewater from the facility, in accordance with NPDES permit 
requirements.  
 
Task Leader, Wetlands Delineation and Wetlands Mitigation Plan, Kootenai County 
Landfill, Kootenai County, Idaho, 2003–2004. Managed the wetlands delineation and 
preparation of a Wetlands Delineation Report, and prepared the subsequent Wetlands Mitigation 
Plan for the Kootenai County Farm Landfill. In order to maximize space available for the East 
Landfill expansion, Kootenai County needed to impact existing wetlands. A subconsultant was 



used to delineate the wetlands to determine the acres impacted and to define the function and 
values of these wetlands. Delineation resulted in the survey of five wetlands. A Wetlands 
Mitigation Plan for the impacted wetlands was prepared and submitted to the U.S. Army Corps 
of Engineers (USCOE). This plan explained how wetlands lost from the landfill development 
would be replaced with new wetlands of higher quality. 
  
A vegetation plan was included in the Wetlands Mitigation Plan. This plan explained that the 
immediate task of constructing a perimeter berm (required by a Conditional Use Permit to 
provide visual screening of the landfill) would be mitigated by expansion of an existing pond. 
The plan further explained the need for future permitting for wetlands impacted when the East 
Landfill Cell is developed. Development of a new pond and wetland area was proposed for 
mitigation of these wetlands, located within the cell. The County was able to obtain a 20-year 
404 Permit from the USCOE and a 401 Permit from the Division of Environmental Quality, 
allowing the County to expand the landfill and conduct the wetland mitigation projects in 
phases as needed.  
 
Task Leader, Solid Waste Permitting and Gypsum Disposal/Reuse, TransAlta Generation 
LLC, Centralia, Washington, 2002–2003. Led preparation of TransAlta's 2003 solid waste permit 
to address new waste streams related to the construction and operation of a flue gas 
desulfurization (FGD) process at the generation station. The additional solid waste streams 
included a sludge/fly ash blend, a brine concentrate/fly ash blend, and bottom ash that has 
been in contact with chemicals used to clean the boiler. Gypsum is also a by-product of the FGD 
process, and is currently marketed as a raw material for the manufacture of wallboard, used as 
a concrete additive, or sold as a registered fertilizer (registration obtained with assistance from 
CH2M HILL). Surplus gypsum needed to be disposed in TransAlta's landfill, located at its 
mine, and a solid waste permit application were prepared to allow for the gypsum disposal in 
the mine. The operations and maintenance plans for both the power plant and the mine were 
updated to address the new waste materials. In addition, a SEPA checklist was prepared. 
Subsequently, TransAlta was issued a solid waste operating permit that allowed landfill 
disposal at the mine for the sludge/fly ash blend, a brine concentrate/fly ash blend, bottom ash 
that had been in contact with chemicals used to clean the boiler, and gypsum.  
 
As mentioned above, assisted TransAlta to obtain fertilizer registration from the Washington 
State Department of Agriculture, which included sampling and laboratory testing of total 
metals, gypsum purity, TCLPs, and total halogenated organic compounds (HOCs); and 
preparation of a label and specific forms. In addition, investigated gypsum disposal/reuse 
options that included landspreading, use as a concrete additive, and marketing gypsum as an 
agricultural commercial product in Washington, Oregon, and Wyoming, and the potential 
disposal of some surplus gypsum in a nearby mine, once environmental protection was 
demonstrated.  
 
Project Manager, Sun Lakes State Park Constraints Analysis, Walker-Macy, 2002. Managed a 
constraints/opportunity analysis and report that was used by Washington State Parks to guide 
the development of the concessionaire's area at Sun Lakes State Park. The analysis assessed 
critical environmental, regulatory, and permitting issues affecting site development and 
outlined potential impacts, opportunities, and constraints to guide site development. 
Assessment and recommendations were prepared for rare plants and animals (Endangered 



Species Act), cultural resources (National Historic Preservation Act), dredge and fill actives in 
waters of the United States, including wetlands (Sections 404 and 401 of the Clean Water Act), 
Grant County comprehensive plan, zoning, and development regulations, critical areas, 
shoreline (Shoreline Act and Grant County Master Shoreline Master Plan) regulations, and 
other regulatory concerns identified through the planning process.  
 
The Constraints/Opportunities Report summarized site issues and provided an inventory that 
addressed these issues, based on regulatory information from agencies. A table listing 
applicable environmental permits, responsible agencies, time frames to obtain approvals, and 
permit fees were provided in the report.  
 
Task Leader, Graham Road Landfill, Landscape Plan and Cell 4 and 5 Design Report, Waste 
Management, Inc., Spokane County, 2002. Led the landscaping plan and design report for Cell 
4 and Cell 5. The landscaping plan was developed for the perimeter of the Graham Road 
Facility (GRF) as a component to permitting requirements of Spokane County's Conditional Use 
Permits for the GRF expansion project. These conditional use permits support new cell 
construction and subsequent landfilling in a northern expansion area (80 acres) and operations 
for a southwestern expansion area (172 acres). The plan presented landscape design elements 
and associated earthwork to be performed within the 80-acre expansion area in 2002. Also 
presented was a phasing plan for completion of landscape elements associated with the rest of 
the landfill. In 2003, prepared a landscaping plan for the 172 acres.  
 
Project Manager, Power Plant Project, PPL Global, Starbuck, Washington, 1999-2002. 
Managed the permitting of a 1,200-megawatt gas-fired power plant located in eastern 
Washington. This work included working with the Energy Facility Site Evaluation Council 
(EFSEC) and preparation of the Application for Site Certification for the power generation 
plant, and gas pipeline/meter regulatory station. It included analyses on all environmental 
resources, similar to an EIS, such as air, water, vegetation and wildlife, energy and natural 
resources, environmental health, land and shoreline use, recreational use, cultural resources, 
agricultural crops and livestock, socio-economics, noise, transportation, public services, and the 
physical environment. Studies related to the project included an archaeological survey 
searching for Native American and other historical resources (coordinated cultural resource 
investigations and preparation of a report with five tribes), and a biological survey. The land 
use analyses included an assessment of recreation, agricultural use (both livestock and crop), 
shoreline use, critical area assessments and compliance with zoning and a conditional use 
permit.  
 
Assisted in the acquisition and mitigation for a water right for an onsite supply well, managed a 
Prevention of Significant Deterioration (PSD) permit that included collection of meteorological 
data and modeling, managed a noise study, provided compliance with Section 7 of the 
Endangered Species Act that included preparation of a Biological Assessment, provided 
compliance with Section 106 of the Historical Preservation Act that included a Cultural 
Resources Report, provided an Engineering Report to support a State Waste Discharge Permit, 
provided a Stormwater Pollution Prevention Plan for a NPDES permit, and provided public 
involvement services that included public informational meetings, scoping for the Application 
for Site Certification, small group presentations to City Councils, the County Commissioners, 
and other local groups.  



Prepared an Environmental Report (ER) for the gas metering/regulating station that would 
serve the power plant. The ER focused particularly on cultural resources, the endangered 
species act and public safety issues.  
 
Project Manager, Transmission Line for Starbuck Power Plant Project, Bonneville Power 
Administration, Portland, Oregon, 2000-2002. Managed preparation of an Environmental 
Report (ER) that was used to prepare a Draft Environmental Impact Statement for BPA's 
approximate 17-mile transmission line from a proposed power plant to Lower Monumental 
dam. All environmental resources were analyzed, similar to an EIS, including air, water, 
vegetation and wildlife, energy and natural resources, environmental health, land and shoreline 
use, recreational use, cultural resources, agricultural crops and livestock, socio-economics, 
transportation, public services, and the physical environment. This work included an 
archaeological survey and a biological survey that resulted in re-location of the transmission 
line route to avoid cultural resource features. Provided coordination with the power plant 
proponent, the Energy Facility Site Evaluation Council (EFSEC), Bonneville Power 
Administration and five tribes (Nez Perce, Yakama Nation, Confederated Tribes of the 
Umatilla, Colville Confederated Tribes, and the Wanapum Band).  
 
Task Leader, SPCC Plan, Confidential Client, Spokane, Washington, 2001-2002. Led the 
update for two Spill Prevention Control and Countermeasure Plans—one for the Spokane 
Valley facility and the other for the Pasco facility. The investigation of the Spokane Valley 
facility revealed deficiencies in secondary containment requirements that were subsequently 
corrected. A new site map was developed to more accurately portray the Spokane Valley 
facility. The Pasco facility update included compliance with new SPCC regulations, being 
promulgated for implementation in 2003. In addition, the existing wastewater disposal method 
(evaporation by heating coils), used for reverse osmosis and boiler blow down wastewaters, 
was reviewed and compared to other wastewater disposal methods (solar evaporation pond 
and landspreading) to determine if a different disposal method should be used. Reviewed 
permitting issues related to existing and proposed wastewater disposal options.  
 
Task Leader, Regional Composting Facility Permitting, Norcal Waste Systems, Spokane, 
Washington, 2000. Provided permitting assistance for solid waste disposal permitting and 
associated air permitting to Norcal for site modifications and improvements of the Spokane 
Regional Composting Facility. Spokane's Regional Solid Waste System awarded Norcal the 
opportunity to develop and manage its compost facility for Spokane County and the City of 
Spokane in the spring of 2000.  
 
Project Manager, Various Projects at Trentwood Works, Kaiser Aluminum and Chemical 
Corporation, Spokane, Washington, 1997-2000. Projects for Kaiser Aluminum and Chemical 
Corporation's Trentwood Works included: Water System Plan, Water Sampling Plan, Water 
Utilities Mapping, Storm Water Pollution Prevention Plan, Risk Management Planning (Air 
Emission Risks), Spill Prevention and Countermeasure and Control (SPCC) Plan, Outfall 
Analysis, and update to Wastewater Treatment Plant Plan. Also managed Process Safety 
Management for the chlorine system and the flammables (MEK) process.  
 
Task Leader, Mine Reclamation Plan for Addy Plant site, Stranger Creek, and Blue Creek 
mining sites, Northwest Alloys, Addy, Washington, 1999. Assisted in the preparation of the 



mine reclamation plan for three Northwest Alloys sites. Prepared a SEPA checklist related to 
the reclamation plan.  
 
Project Manager, Various Projects, US-KDK Industrial Facility, Moses Lake, Washington, 
1997-2000. Conducted an All Known and Reasonable Technologies (AKART) Analysis, and 
completed a State Environmental Policy Act (SEPA) Environmental Checklist and Engineering 
Report for a National Pollutant Discharge Elimination System (NPDES) permit for discharge of 
select wastewater streams to Crab Creek. This work included coordination and approval by the 
Washington State Department of Ecology. Assisted KDK with a Joint Aquatic Resource Permit 
Application (JARPA) that addressed a shorelines permit, wetlands, hydraulic water approval, 
and Grant County's Critical Areas Ordinance. Managed a subconsultant for a wetlands 
delineation and a wetlands mitigation plan.  
 
Task Leader, Flood Analysis Project, Law School, Gonzaga University, Spokane, 
Washington, 1999. Led shoreline permitting for ALSC Architects related to the construction of 
the new Law School for Gonzaga University. A hydraulic analysis was conducted to 
demonstrate that placement of the Law School building would not raise the flood elevation and 
that the project complied with the Floodplain Management Ordinance for the City of Spokane.  
 
Project Manager, JARPA Permitting, Inland Power & Light, Inc., Spokane, Washington, 1999. 
Managed JARPA permitting for a transmission line located near Inland Empire Paper 
Company, which emphasized Hydraulic Project Approval, a Shorelines Permit from both the 
Town of Millwood and Spokane County, and an easement from Washington State Department 
of Natural Resources. Also prepared the Environmental Checklist for SEPA.  
 
Project Manager, Special Project, Confidential Mining Client, Idaho, 1998. Conducted a site 
survey of the mining facilities (mill and two jig plants), identified stormwater pathways and 
potential sources of pollution contaminants, prepared maps showing outfalls and drainage 
management, and prepared a Stormwater Pollution Prevention Plan for a 404 Permit for the 
U.S. Army Corps of Engineers, Idaho.  
 
Project Manager, FERC Relicensing, Cabinet Gorge and Noxon Rapids Hydroelectric 
Facilities, Washington Water Power, Spokane, Washington, 1998. Managed record-keeping 
work related to FERC relicensing. As record keeper, attended natural resource committee 
meetings on a regular basis to take notes, compiled a draft summary of the discussion, 
distributed a draft to reviewers who facilitated the meetings, finalized the meeting summary, 
and then sent copies to WWP for distribution to meeting participants.  
 
Task Leader, Lincoln Street Bridge Project, City of Spokane, Washington, 1997. Lead for 
public involvement and permitting. Developed a Public Participation Plan; coordinated and 
planned meetings for the Citizens Advisory Committee, the Technical Advisory Committee, 
and the public; worked with a vendor to develop two videos; prepared mailings describing 
various stages of the project; and provided public notifications. Also was Task Leader for 
permitting related to the Lincoln Street Bridge project that included water quality, shorelines, 
and fish and wildlife issues. Prepared a JARPA with supplemental information, organized 
agency meetings, and presented information at the Shoreline Public Informational Meeting and 



Shoreline Public Hearing. Obtained an Hydraulic Approval for the project. Also assisted with 
the Shorelines Permit appeal to the Washington State Shorelines Appeal Board.  
 
Task Leader, Chester Creek Improvements Project, Spokane County, Washington, 1997. Led 
permitting, which included permits for floodplain development, wetlands, and water quality. 
Obtained permits or approvals as follows: a Nationwide 404 Permit from the Corps of 
Engineers, a 401 Water Quality Certification from Washington State Department of Ecology, 
agreement from Washington State Fish and Wildlife that a Hydraulics Approval was not 
necessary, a Floodplains Substantial Development Permit from Spokane County, compliance 
with Spokane County's Critical Areas Ordinance (Wetlands) and a permit from the Union 
Pacific Railroad. Managed a subconsultant for a wetlands delineation and wetlands mitigation 
plan.  
 
Task Leader, Spokane Comprehensive Solid Waste Management Plan, Spokane Regional 
Solid Waste System, City of Spokane, Washington, 1997. Led sections of the plan related to 
Baseline or Existing Conditions, Waste Reduction, and Recycling and Special Waste (Biosolids, 
Septage, and Yard Waste Land Application Programs).  
 
Project Manager, Underground Storage Tank Removal and Design/Construction of new 
Fueling Station, Eastern Washington University, Cheney, Washington, 1997. Managed this 
dual assignment. Approvals were necessary from the Spokane Air Pollution Control Authority 
(SCAPCA) and Washington State Department of Ecology.  
 
Task Leader, Growth Media Report and Mine Contingency Plan, Bunker Hill Mine Project, 
Kellogg, Idaho, 1997. Provided research, report development, and preparation of a Growth 
Media report, and also assisted on a Mine Contingency Plan for the Control of Acid Mine 
Drainage.  
 
Project Manager, AKART Analysis, Advanced Silicon Materials (ASIMI), Moses Lake, 
Washington, 1997. Managed an AKART Analysis and regulatory compliance. The wastewater 
streams for the facility's processes were identified, and sampling was done to define wastewater 
flows and characterization. This information was used to develop a materials balance that was 
used during the analysis of wastewater disposal alternatives. From this analysis, preferred 
alternatives were identified that represented a balance between environmental benefit and 
costs. The AKART Report was approved by the Washington State Department of Ecology. 
Managed inspection of wastewater pond liners and reports on findings.  
 
Task Leader, Public Participation Plan, Northwest Alloy L Bar Site, Chewelah, Washington, 
1997. Prepared a Public Participation Plan in coordination with Ecology's guidelines.  
 
Task Leader, Wastewater Facility Project, City of Chewelah, Washington, 1996-1997. Led 
permitting and funding efforts for the project. The City replaced three lagoons with an 
oxidation ditch-type extended aeration mechanical wastewater treatment plant. In addition, 
trunk sewers were replaced to control infiltration/inflow. Obtained the following permits for 
Chewelah: a Nationwide Permit from the Corps of Engineers for two sewer crossings (one over 
Paye Creek and the other over Chewelah Creek), a Temporary Exceedance of Water Quality 
approval from the Washington State Department of Ecology, a Hydraulic Approval from 



Washington State Department of Fish and Wildlife, and a Shorelines Permit from Stevens 
County. A wetlands 404 and 401 permit was avoided by siting the treatment facility in an 
existing lagoon, which was exempt from the wetland's regulations.  
 
Project Coordinator, Northwest Regional Power Facility (NRPF), Northwest Power 
Enterprises (NPE, formerly KVA Resources, Inc.), Creston, Washington, 1993-1995. 
Coordinated for the Northwest Regional Power Facility (NRPF) being developed by Northwest 
Power Enterprises (NPE or formerly KVA Resources, Inc). Maintained communication 
internally within CH2M HILL as well as with NPE's project staff and NPE's attorney. Regional 
water management issues were addressed to determine alternative water supply sources for 
operating this facility. Among these alternatives, developed in a report, were piping treated 
water from the Spokane Wastewater Treatment Plant, piping surface water from Banks Lake, 
and piping surface water from the Columbia River.  
 
Project Manager, NRPF Public Involvement, NPE, Creston, Washington, 1993-1995. Managed 
NRPF public involvement. Coordinated meetings and activities with local, state, and tribal 
agencies; provided for interaction with legislative representatives and local government 
officials; prepared and organized for special presentations and public meetings; served as a 
liaison with the public and developed a public and agency understanding of the projects goals 
and objectives. Negotiated with city, county, and state governmental agencies; Indian tribes; 
and special interest groups over a variety of issues including air, water, and socioeconomic 
concerns.  
 
Provided permitting and regulatory compliance assistance to the NRPF. Assisted KVA in 
preparing the Site Certificate Application (similar to an EIS) that was submitted to the Energy 
Facility Site Evaluation Council (EFSEC). Application sections included Pertinent Federal, State, 
and Local Permitting Requirements, Public Services and Utilities, Land and Shoreline Use, 
Recreation, and Socioeconomic Impacts.  
 
Project Manager, Creston Avenue Reconstruction Project, Creston, Washington, 1994. 
Managed the engineering design and construction management work for a street that serves the 
City Hall, the Post Office, and the Fire Station, and also functions as a major thoroughfare for 
the town. Stormwater management was of specific concern in the road design.  
 
Task Leader, Kettle Falls Generating Station Regulatory Compliance, Washington Water 
Power Company, Kettle Falls, Washington, 1991-1992.. Provided regulatory compliance 
related to the wood ash generated from the station. The ash generated from the incinerator was 
designated a special waste to avoid the hazardous waste regulations. The ash was also licensed 
as an agricultural product. Task leader of a demonstration project that was conducted to 
determine the viability and practicality of using wood ash as a soil amendment for agricultural 
use.  
 
In addition to the foregoing, Ms. Guhlke has prepared environmental checklists for the 
following projects:  
 
Stevens County Solid Waste Permit Application for Expansion of Cell 2 and Cell 3 (2004) 
TransAlta NPDES Permitting of Generation Facility (2003) 



TransAlta Solid Waste Permit Application for Disposal at Mine (2003) 
Northwest Alloy's L-Bar Cleanup Action Plan (2000) 
Spokane County's Chester Creek Channel Improvements Project (1997-1999) 
US-KDK's application for a NPDES permit to discharge to Crab Creek (1998) 
The City of Spokane's Wastewater Improvements Project (Activated Sludge Aeration System 
Replacement) (1998) 
Spokane Regional Solid Waste System's Comprehensive Solid Waste Management Plan (1998) 
Northwest Alloys' L-Bar Source Removal Project (1996-1997) 
Northwest Alloy's L-Bar Land Application of Evaporation Pond Water (1997) 
Spokane County's Chester Creek Watershed Management Plan (1997) 
Northwest Alloys' L-Bar site improvements (1995-1996) 
Chewelah's Wastewater Disposal Facility (1996) 
EWU's Fuel Station and removal of underground storage tanks (1995) 
Spokane County's Interim Action Cover System of the Mica Landfill (1993) 
WWP's Vehicle Fuel Wash Facility (1993)  
Assisted on the Holly Sugar/Pacific Northwest Sugar Company's Environmental Impact 
Statement for their sugar beet facility at Moses Lake.  
Task Leader for the Environmental Checklist for Northwest Alloys' Reclamation plans for the 
Addy Plant site, Stranger Creek, and Blue Creek mining sites. (1999)  
 
Project Experience Prior to CH2M HILL:  
As Environmental Health Director for Lincoln County (Washington) prior to joining CH2M 
HILL, Ms. Guhlke reviewed applications, conducted the SEPA process, and issued permits. 
County permit/approvals included on-site septic tank permits, solid waste management 
permits (landfills, land application sites, and yard waste disposal sites), short and long plat 
approvals, food establishment permits, mobile home park permits, and swimming pool 
operation permits. She coordinated environmental compliance activities of eight cities and 
towns within the county, as well as environmental compliance activities between county 
departments. She was involved in water management issues related to Lake Roosevelt, the 
Columbia River System, and local groundwater supplies. She also participated in EIS scoping 
and conducted EIS reviews for Lincoln County. She worked on several large-scale projects 
including the proposed Washington Water Power Coal-Fired Electric Generating Station, the 
Super-Conductor Super-Collider, ECOS Hazardous Waste Landfill, and Mt. Tolman.  
 
Professional Organizations/Affiliations:  
Washington State Environmental Health Association 
Washington State Board for Registered Sanitarians 
 
 
Honors and Awards  
Lincoln County Commissioners Outstanding Citizen Award  
 
 
 
Publications  
Guhlke, Marlena R. Management Program to Control Flies and Odor in Poultry Manure Storage and 
Disposal. Journal of Environmental Health, May/June 1985, Volume 47, Number 6.  



 
Employment History  
1974–1977, Lincoln County, Lincoln County Laboratory Director and Sanitarian 
1977-1991, Lincoln County, Lincoln County Environmental Health Director  
1991-to present, CH2M HILL, Inc. 
 
 
 
 




